
CITY OF BOWLING GREEN
PROJECT NAME: WOO-64-1.85 EAST WOOSTER STREET
BID DATE: June 8, 2010 Crestline Paving & Excavating

Published Construction Estimate  =  $946,200 1913 Nebraska Ave.

Toledo, OH 43607

BID ODOT UNIT   ITEM

ITEM REF. DESCRIPTION QUANTITY UNIT PRICE   TOTAL

NO. NO. BID BID

1a 202 WALK AND RAMP REMOVED 10387.1 SQ FT 2.00$                  20,774.20$         

1b 202 DRIVE REMOVED 5068.1 SQ FT 1.80$                  9,122.58$           

1c 202 CURB REMOVED 2476.8 LN FT 6.40$                  15,851.52$         

2a 254 PAVEMENT PLANING, ASPHALT CONCRETE 660 SQ YD 4.25$                  2,805.00$           

3a 202 PAVEMENT AND BASE REMOVAL 3184.1 CU YD 28.50$                90,746.85$         

3b 204 SUBGRADE COMPACTION 5701 SQ YD 1.35$                  7,696.35$           

3c 301 BITUMINOUS AGGREGATE BASE 1109 CU YD 129.00$              143,061.00$       

3d 304 AGGREGATE BASE 1100.6 CU YD 37.00$                40,722.20$         

3e 407 TACK COAT 636 GAL 2.35$                  1,494.60$           

3f 407 TACK COAT FOR INTERMEDIATE COURSE 327 GAL 2.35$                  768.45$              

3g 409 SEALER, MISC: LONGITUDINAL JOINT SEALER, as per plan 476 LB 5.50$                  2,618.00$           

3h 442 ASPHALT CONCRETE INTERMEDIATE COURSE, 19MM, TYPE A, 448, PG70-22M 352.5 CU YD 143.50$              50,583.75$         

3i 442 ASPHALT CONCRETE SURFACE COURSE, 12.5MM, TYPE A, 448, PG70-22M 264.1 CU YD 173.50$              45,821.35$         

4a 604 MANHOLE ADJUSTED TO GRADE 16 EA 650.00$              10,400.00$         

4b 604 CATCH BASIN ADJUSTED TO GRADE 10 EA 650.00$              6,500.00$           

4c 604 VALVE BOX ADJUSTED TO GRADE 23 EA 475.00$              10,925.00$         

5a 202 CATCH BASIN REMOVED 3 EA 325.00$              975.00$              

5b 604 CATCH BASIN TYPE 4-6 4 EA 1,300.00$           5,200.00$           

5c 604 CATCH BASIN CONVERTED TO MANHOLE 1 EA 1,800.00$           1,800.00$           

6a 608 8" CONCRETE DRIVE 400 SQ FT 5.38$                  2,152.00$           

6b 608 6" CONCRETE DRIVE 4648.1 SQ FT 4.85$                  22,543.29$         

6c 608 6" CONCRETE WALK, CURB RAMP 1244 SQ FT 4.85$                  6,033.40$           

6d 608 4" CONCRETE WALK 9803.3 SQ FT 4.25$                  41,664.03$         

6e 608 DETECTABLE WARNING SURFACE 156 SQ FT 29.00$                4,524.00$           

7a 609 CURB,  TYPE  6 2477.3 LN FT 10.85$                26,878.71$         

8a 614 MAINTAINING TRAFFIC 1 LUMP 5,500.00$           5,500.00$           

9a 624 MOBILIZATION 1 LUMP 6,000.00$           6,000.00$           

10a 644 CENTER LINE 0.381 MI 5,485.00$           2,089.79$           

10b 644 CHANNELIZING LINE 179 LN FT 1.50$                  268.50$              

10c 644 STOP LINE 132 LN FT 5.00$                  660.00$              

10d 644 CROSSWALK 1024 SQ FT 2.00$                  2,048.00$           

10e 644 TRANSVERSE / DIAGONAL LINE 40 LN FT 5.00$                  200.00$              

10f 644 LANE ARROW 24 EA 70.00$                1,680.00$           

10g 644 RR SYMBOL 1 EA 600.00$              600.00$              

10h 644 PARKING SPACE 71 LN FT 2.00$                  142.00$              

11a 638 6-INCH WATERLINE, TYPE B 75 LN FT 68.00$                5,100.00$           

11b 638 CONNECTION TO EXISTING WATERLINE 2 EA 3,000.00$           6,000.00$           

12a 638 FIRE HYRANT ASSEMLBLY, TYPE A 2 EA 4,100.00$           8,200.00$           

12b 202 FIRE HYDRANT REMOVED 2 EA 275.00$              550.00$              

13a 603 8-INCH STORM SEWER, TYPE B 55 LN FT 55.00$                3,025.00$           

13b 603 6-INCH SANITARY SEWER, TYPE B 770 LN FT 150.00$              115,500.00$       

13c 603 10-INCH SANITARY SEWER, TYPE B, POINT REPAIR 20 LN FT 171.00$              3,420.00$           

13d 603 12-INCH SANITARY SEWER, TYPE B, POINT REPAIR 20 LN FT 176.00$              3,520.00$           

13e 603 15-INCH SANITARY SEWER, TYPE B, POINT REPAIR 10 LN FT 214.00$              2,140.00$           

13f 603 6" SEWER CONNECTION TO EXISTING SEWER MAIN 27 EA 450.00$              12,150.00$         

13g 603 SANITARY SEWER CLEANOUT 27 EA 500.00$              13,500.00$         

14a 659 SEEDING, MULCHING AND TOPSOIL 2224.8 SQ FT 1.14$                  2,536.27$           

15a 616 WATER - DUST CONTROL 5 MGAL 10.00$                50.00$                

16a 207 INLET PROTECTION 14 EA 95.00$                1,330.00$           

17a 605 4" PERFORATED PIPE UNDERDRAIN 2652 LN FT 9.10$                  24,133.20$         

18a SP 10" CIPP PIPELINE REHABILITATION 625 LN FT 34.33$                21,456.25$         

18b SP 12" CIPP PIPELINE REHABILITATION 635 LN FT 39.00$                24,765.00$         

18c SP 15" CIPP PIPELINE REHABILITATION 80 LN FT 123.00$              9,840.00$           

18d SP SEWER SERVICE CONNECTION REINSTATED 28 EA 150.00$              4,200.00$           

19a SP EXISTING 8-INCH SEWER ABANDONED 725 LN FT 3.90$                  2,827.50$           

19b SP EXISTING 15-INCH SEWER ABANDONED 100 LN FT 9.70$                  970.00$              

19c SP EXISTING MANHOLE ABANDONED 1 EA 900.00$              900.00$              

20a 625 CONNECTOR KIT, TYPE II 20 EA 95.00$                1,900.00$           

20b 625 CABLE SPLICING KIT 3 EA 95.00$                285.00$              

20c 625 LIGHT POLE, CONVENTIONAL, DESIGN A10B30 8 EA 2,650.00$           21,200.00$         

20d 625 LIGHT POLE, CONVENTIONAL, DESIGN A12B30 2 EA 2,675.00$           5,350.00$           

20e 625 LIGHT POLE FOUNDATION, 24"X6' 10 EA 1,375.00$           13,750.00$         

20f 625 BRACKET ARM, 10' 9 EA 575.00$              5,175.00$           

20g 625 BRACKET ARM, 12' 1 EA 600.00$              600.00$              

20h 625 NO. 6 AWG 600 VOLT DISTRIBUTION CABLE 4910 LN FT 2.70$                  13,257.00$         

20i 625 NO. 8 AWG 600 VOLT DISTRIBUTION CABLE 5420 LN FT 2.30$                  12,466.00$         

20j 625 NO. 12 AWG POLE AND BRACKET CABLE.  1300 LN FT 1.60$                  2,080.00$           

20k 625 CONDUIT, 1 1/2", 725.05 1403 LN FT 5.40$                  7,576.20$           

20l 625 CONDUIT, 1 1/2", 725.05, AS PER PLAN 225 LN FT 5.85$                  1,316.25$           

20m 625 CONDUIT, 2", 725.05, AS PER PLAN 640 LN FT 6.20$                  3,968.00$           

20n 625 CONDUIT, 4", 725.04, AS PER PLAN 1280 LN FT 23.00$                29,440.00$         

20o 625 CONDUIT, JACKED OR DRILLED 2" 120 LN FT 35.00$                4,200.00$           

20p 625 CONDUIT, JACKED OR DRILLED 4" 330 LN FT 46.00$                15,180.00$         

20q 625 LUMINAIRE, CONVENTIONAL, AS PER PLAN ("A") (TYPE II, 150W, HPS, 240V) 8 EA 450.00$              3,600.00$           

20r 625 LUMINAIRE, CONVENTIONAL, AS PER PLAN ("B") (TYPE II, 250W, HPS, 240V) 1 EA 450.00$              450.00$              

20s 625 LUMINAIRE, CONVENTIONAL, AS PER PLAN ("C") (TYPE IV, 250W, HPS, 240V) 1 EA 455.00$              455.00$              

20t 625 TRENCH, 24" DEEP 1671 LN FT 6.60$                  11,028.60$         

20u 625 PULL BOX 725.08, 18" 2 EA 800.00$              1,600.00$           

20v 625 PULL BOX, MISC.:30"X48" 5 EA 2,200.00$           11,000.00$         

20w 625 GROUND ROD 11 EA 168.00$              1,848.00$           

20x 625 POWER SERVICE, AS PER PLAN 1 EA 2,000.00$           2,000.00$           

20y 625 PLASTIC CAUTION TAPE 2311 LN FT 0.45$                  1,039.95$           

20z 613 POLE REMOVAL BACKFILL 11 EA 385.00$              4,235.00$           

TOTAL BASE BID (70day Completion) 1,031,962.79$    

Completion Year 2011

2010 Completion Incentive (2% or max of $15,000)

Total 2010 Completion Cost

Total 2011 Completion Cost 1,031,962.79$    

21a-Alt TOTAL REDUCED SCHEDULE DAYS 10

21b-Alt TOTAL REDUCED SCHEDULE COST 1 LS 25,000.00$         25,000.00$         

Reduced Schedule Cost / Day 2,500.00$           

Total 2010 Completion Cost with Reduced Schedule

Total 2011 Completion Cost with Reduced Schedule 1,056,962.79$    

Completion Days with Reduced Schedule 60

Lowest and Best Bid $1,056,962.79

Award to Crestline Paving & Excavating
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