City of Bowling Green
Manville, Third and Clough Waterline Improvements

11/24/2015 i
B. Hill'z Excavating Crestline Paving and Excavating JDR Excavating Helms and Sons, Inc. BUCkeg:ni::z:;:::g and G6 Infrastructure Cash Services Underground Utilities
ITEM No. IT(I-E)I\DIIOJ o DESCRIPTION UNIT |TOTAL UNIT COST | TOTAL ITEM COST | UNIT COST | TOTALITEM COST | UNIT COST | TOTALITEM COST | UNIT COST | TOTALITEM COST | UNIT COST | TOTALITEM COST | UNIT COST | TOTALITEM COST | UNIT COST | TOTALITEM COST | UNIT COST | TOTAL ITEM COST
Base Bid
1 638 8-inch Waterline LF 1820 73.00 132,860.00 74.00 134,680.00 82.00 149,240.00 115.00 209,300.00 112.00 203,840.00 125.00 227,500.00 145.00 263,900.00 153.00 278,460.00
2 638 6-inch Waterline LF 57 90.00 5,130.00 92.00 5,244.00 75.00 4,275.00 76.00 4,332.00 147.00 8,379.00 200.00 11,400.00 100.00 5,700.00 100.00 5,700.00
3 638 Water Service Tubing 1" LF 373 20.00 7,460.00 71.00 26,483.00 45.00 16,785.00 8.50 3,170.50 40.00 14,920.00 50.00 18,650.00 55.00 20,515.00 66.00 24,618.00
4 638 Water Service Tubing 1.5" LF 50 22.00 1,100.00 77.00 3,850.00 70.00 3,500.00 9.25 462.50 60.00 3,000.00 55.00 2,750.00 50.25 2,512.50 78.00 3,900.00
5 638 Water Service Tubing 2" LF 66 24.00 1,584.00 83.00 5,478.00 75.00 4,950.00 9.50 627.00 65.00 4,290.00 60.00 3,960.00 43.00 2,838.00 82.00 5,412.00
6 638 Reinstatement of Existing Water Service 1" EA 20 655.00 13,100.00 375.00 7,500.00 250.00 5,000.00 1,025.00 20,500.00 985.00 19,700.00 300.00 6,000.00 500.00 10,000.00 400.00 8,000.00
7 638 Reinstatement of Existing Water Service 1.5" EA 3 900.00 2,700.00 485.00 1,455.00 275.00 825.00 1,300.00 3,900.00 1,540.00 4,620.00 1,300.00 3,900.00 500.00 1,500.00 700.00 2,100.00
8 638 Reinstatement of Existing Water Service 2" EA 4 1,300.00 5,200.00 575.00 2,300.00 500.00 2,000.00 1,525.00 6,100.00 1,730.00 6,920.00 1,500.00 6,000.00 500.00 2,000.00 900.00 3,600.00
9 638 8-inch Gate Valve EA 9 1,250.00 11,250.00 2,450.00 22,050.00 1,250.00 11,250.00 1,150.00 10,350.00 1,460.00 13,140.00 1,800.00 16,200.00 1,500.00 13,500.00 1,300.00 11,700.00
10 638 8" X 6" Reducer EA 3 400.00 1,200.00 460.00 1,380.00 350.00 1,050.00 310.00 930.00 420.00 1,260.00 300.00 900.00 300.00 900.00 300.00 900.00
11 638 12" x 8" Reducer EA 1 500.00 500.00 560.00 560.00 425.00 425.00 415.00 415.00 415.00 415.00 400.00 400.00 450.00 450.00 400.00 400.00
12 638 12"'x12"x12" Tee EA 1 800.00 800.00 975.00 975.00 825.00 825.00 750.00 750.00 1,300.00 1,300.00 500.00 500.00 750.00 750.00 900.00 900.00
13 638 8"x8"x8" Tee EA 4 600.00 2,400.00 715.00 2,860.00 575.00 2,300.00 525.00 2,100.00 680.00 2,720.00 400.00 1,600.00 400.00 1,600.00 700.00 2,800.00
14 638 8" 45°Bend EA 4 525.00 2,100.00 550.00 2,200.00 350.00 1,400.00 375.00 1,500.00 480.00 1,920.00 350.00 1,400.00 325.00 1,300.00 500.00 2,000.00
15 638 8" 90°Bend EA 2 575.00 1,150.00 700.00 1,400.00 375.00 750.00 365.00 730.00 530.00 1,060.00 300.00 600.00 300.00 600.00 500.00 1,000.00
16 638 6" 90°Bend EA 1 375.00 375.00 500.00 500.00 250.00 250.00 335.00 335.00 475.00 475.00 250.00 250.00 275.00 275.00 500.00 500.00
17 SP Waterline Connection to Existing without Tapping  [EA 6 5,000.00 30,000.00 3,250.00 19,500.00 4,800.00 28,800.00 2,460.00 14,760.00 1,700.00 10,200.00 3,500.00 21,000.00 3,000.00 18,000.00 2,000.00 12,000.00
18 SP Existing Waterline Plugged EA 4 400.00 1,600.00 400.00 1,600.00 450.00 1,800.00 350.00 1,400.00 525.00 2,100.00 250.00 1,000.00 900.00 3,600.00 500.00 2,000.00
19 638 6" x 6" Cutting-In Tee EA 1 3,200.00 3,200.00 1,950.00 1,950.00 1,400.00 1,400.00 345.00 345.00 2,200.00 2,200.00 1,500.00 1,500.00 385.00 385.00 2,000.00 2,000.00
20 SP Existing Valve Removed EA 4 400.00 1,600.00 550.00 2,200.00 850.00 3,400.00 220.00 880.00 800.00 3,200.00 200.00 800.00 500.00 2,000.00 100.00 400.00
21 SP Existing Valve Abandoned EA 7 500.00 3,500.00 285.00 1,995.00 250.00 1,750.00 85.00 595.00 370.00 2,590.00 200.00 1,400.00 150.00 1,050.00 100.00 700.00
22 638 Hydrant Assembly, Type B EA 4 4,100.00 16,400.00 4,650.00 18,600.00 5,200.00 20,800.00 4,925.00 19,700.00 4,630.00 18,520.00 4,000.00 16,000.00 5,000.00 20,000.00 6,000.00 24,000.00
23 SP Hydrant Assembly, Removed EA 3 900.00 2,700.00 350.00 1,050.00 750.00 2,250.00 550.00 1,650.00 630.00 1,890.00 350.00 1,050.00 500.00 1,500.00 300.00 900.00
24 603 Sewer Repair (8-inch and Smaller) LF 100 8.00 800.00 25.00 2,500.00 15.00 1,500.00 20.00 2,000.00 22.00 2,200.00 25.00 2,500.00 30.00 3,000.00 25.00 2,500.00
25 202 Concrete Walk / Drive / Ramp Removed SF 2773 2.00 5,546.00 2.50 6,932.50 2.50 6,932.50 1.25 3,466.25 1.00 2,773.00 4.00 11,092.00 8.00 22,184.00 0.50 1,386.50
26 608 4-inch Concrete Walk SF 1715 6.00 10,290.00 6.00 10,290.00 7.00 12,005.00 6.25 10,718.75 8.00 13,720.00 5.00 8,575.00 5.00 8,575.00 8.00 13,720.00
27 608 6-inch Concrete Walk / Ramp / Drive SF 1058 11.00 11,638.00 9.00 9,522.00 13.00 13,754.00 10.50 11,109.00 10.00 10,580.00 10.00 10,580.00 9.00 9,522.00 10.00 10,580.00
28 608 Concrete Curb Removed LF 563 3.00 1,689.00 7.75 4,363.25 2.50 1,407.50 2.00 1,126.00 3.00 1,689.00 4.00 2,252.00 8.25 4,644.75 1.00 563.00
29 609 Concrete Curb, Type 6 LF 517 23.00 11,891.00 19.00 9,823.00 35.00 18,095.00 28.50 14,734.50 24.00 12,408.00 25.00 12,925.00 25.30 13,080.10 26.00 13,442.00
30 609 Concrete Curb & Gutter, Type 2 LF 46 34.00 1,564.00 29.75 1,368.50 50.00 2,300.00 39.00 1,794.00 30.00 1,380.00 50.00 2,300.00 35.00 1,610.00 42.00 1,932.00
31 253 Trench Pavement Repair SY 776 82.00 63,632.00 72.00 55,872.00 60.00 46,560.00 38.00 29,488.00 58.00 45,008.00 50.00 38,800.00 45.80 35,540.80 80.00 62,080.00
32 207 Inlet Protection EA 17 70.00 1,190.00 95.00 1,615.00 100.00 1,700.00 70.00 1,190.00 75.00 1,275.00 50.00 850.00 65.00 1,105.00 20.00 340.00
33 659 Seeding, Mulching and Topsoil SY 104 23.00 2,392.00 45.00 4,680.00 14.00 1,456.00 22.00 2,288.00 20.00 2,080.00 15.00 1,660.00 6.75 702.00 10.00 1,040.00
34 614 Maintenance of Traffic LS 1 5,700.00 5,700.00 9,711.75 9,711.75 26,250.00 26,250.00 20,775.00 20,775.00 6,500.00 6,500.00 1,906.00 1,906.00 10,000.00 10,000.00 5,000.00 5,000.00
$ 364,241.00 $ 382,488.00 $ 396,985.00 $ 403,521.50 $ 428,272.00 $ 438,100.00 $ 484,839.15 $ 506,573.50
Additive Bid "A"
35 SP 1 1/2" Conduit LF 973 9.00 8,757.00 22.00 21,406.00 9.00 8,757.00 9.75 9,486.75 13.00 12,649.00 24.00 23,352.00 8.50 8,270.50 16.00 15,568.00
36 SP 1 1/2" Conduit, Encased LF 165 30.00 4,950.00 46.00 7,590.00 30.00 4,950.00 28.00 4,620.00 21.00 3,465.00 44.00 7,260.00 28.00 4,620.00 50.00 8,250.00
37 SP 1" Conduit, Encased LF 202 33.00 6,666.00 54.00 10,908.00 30.00 6,060.00 28.50 5,757.00 21.00 4,242.00 40.00 8,080.00 28.50 5,757.00 40.00 8,080.00
38 SP Electric Handhole EA 11 900.00 9,900.00 435.00 4,785.00 900.00 9,900.00 850.00 9,350.00 1,200.00 13,200.00 1,000.00 11,000.00 800.00 8,800.00 1,600.00 17,600.00
$ 30,273.00 $ 44,689.00 $ 29,667.00 $ 29,213.75 $ 33,556.00 $ 49,692.00 $ 27,447.50 $ 49,498.00
$ 394,514.00 $ 427,177.00 $ 426,652.00 $ 432,735.25 $ 461,828.00 $ 487,792.00 $ 512,286.65 $ 556,071.50




